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OFFICE OF BEIRUT 
 

Contract N. RSCP/2021/CT006 
for the implementation of the intervention "Cash for Work in Akkar"  

within the framework of the Initiative "Improvement Of Public 
Infrastructures at Municipal Level Through Temporary Employment 

Opportunities of Lebanese And Refugee Population" 
RSCP/LB/CALL/007 

 

AID 012115 
 Delegation Agreement TF-MADAD/2017/T04.40 

 

between 
 

The Italian Agency for Development Cooperation - Office of Beirut (hereinafter referred to 
"AICS Office") fiscal code no. 97871890584, represented by Alessandra Piermattei  
 

and 
 

COOPI - Cooperazione Internazionale (hereinafter referred to as “Implementing entity”), 
registered in the List of non-profit organizations pursuant to art. 26, paragraph 3, Law 
125/2014 with decree no. 2016/337/000143/0 dated 4 April 2016, with Headquarters in Via de 
Lemene 50 - 20151 Milano, Represented by Claudio Ceravolo, 
 
 
hereinafter referred to as also “The Parties”, 

  

PREAMBLE 

 By virtue of the Law no. 125 dated August 11, 2014 concerning the "General regulation 
on international development cooperation” and in particular art. 10 and art. 26, 
paragraph 4;  

 By virtue of the “Statute of the Italian Agency for Development Cooperation ", approved 
with the Ministerial Decree no. 113 dated 22/07/2015 and subsequent amendments; 
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 By virtue of AICS accounting regulation, approved with the D.I. 1002/2500 of 
15/12/2015 and subsequent amendments; 

 By virtue of the decision of the Joint Committee for Development Cooperation no. 49 
dated 05/02/2018 and subsequent amendments; 

 By virtue of the Call for Proposals relating to the initiative "Improvement Of Public 
Infrastructures at Municipal Level Through Temporary Employment Opportunities of 
Lebanese And Refugee Population" RSCP/LB/CALL/007 published on 06/07/2021; 

 By virtue of the ranking list approved on 16/09/2021 and published on the AICS 
website on 17/09/2021  

 
The Parties agree and establish the following 

Article 1 
OBJECT 

1. The AICS Office entrusts to COOPI Cooperazione Internazionale the intervention 
RSCP/2021/CT006 "Cash for Work in Akkar" to be carried out in Lebanon, as described in 
the documentation referred to in art. 19 of the present Contract. 

2. The attached documentation forms an integral part of the present Contract. 

Article 2 
STAFF 

1. The implementing Entity is committed to the local staff employed within the project to 
observe the legislation in force in Lebanon. 

2. The working relationship between the implementing Entity and the employed staff within 
the project and any possible dispute arising from this matter does not in any way involve the 
AICS Office. 

3. The implementing Entity is responsible for the safety of the expatriate staff employed in 
carrying out the project and undertakes to comply with the rules and security measures 
indicated by the Embassy of Italy in Beirut. 

4. In the event the implementing Entity fails to comply with the provisions on safety, the 
AICS office may suspend the funding provided for in this Contract. 

Article 3 
FINANCIAL GUARANTEE 

1. In case it is intended to request an advance payment from AICS Office, the implementing 
Entity undertakes to present a financial guarantee equal to 30% (thirty percent) of the 
advance, pursuant to art. 26, paragraph 4 of Law no. 125/2014. 

2. The financial guarantee, at the choice of the implementing Entity, may be issued by a 
bank, insurance company, or by financial intermediaries registered in the official register 
referred to in art. 106 of Legislative Decree dated September 1, 1993, no. 385, which 
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exclusively or mainly carry out guarantees issuing activities, and which are audited by an 
auditing firm registered in the official audit register provided for by art. 161 of Legislative 
Decree no. 58 dated 24 February 1998, 

3. Jointly with the payment of the third installment, the release of the guarantee policy is 
authorized at the request of the implementing Entity. After 180 (one hundred and eighty) 
days from the conclusion of the final report approval process, the guarantee policy is 
considered released without the need for further administrative documents. 

 4. In case the implementing Entity waives in writing the advance payment, the Parties sign a 
special addendum to this Contract, in which the methods of payments taking place in 
progress following the activities reporting must be described in detail.  

Article 4 
FINANCING METHODS 

1. The total funding for this assignment is EUR 1.199.999, 98 (euro one million one hundred 
ninety-nine thousand nine hundred ninety-nine/98). 

2. The due payments to the implementing Entity are made by the AICS Office in the 
aforementioned currency, by bank transfer to the dedicated current account(s) opened in 
Lebanon and/or in Italy, based on the "Financial Plan", and without prejudice to article 3, 
paragraph 4 of this Contract, in the following methods:  

a) First installment of EUR 599.999,99 (euro five hundred ninety-nine thousand nine 
hundred ninety-nine/99) equal to 50% (fifty percent) of the total amount, within 15 
(fifteen) working days from the signature of this Contract, provided that the 
implementing Entity proves the start of the planned activities through appropriate 
documentation certified by the AICS Office. 

b) A second installment of EUR 479.999,99 (euro four hundred seventy-nine thousand nine 
hundred ninety-nine/99) equal to 40% (forty percent) of the total amount, to be paid 
within 15 (fifteen) working days from the date on which the AICS Office - having verified 
the report containing the progress of the project - certifies the administrative-accounting 
regularity of the interim report containing the amount of costs actually incurred in 
relation to the project; costs that must be at least 80% (eighty percent) of the financing 
advance payment. The AICS office undertakes to carry out the checks in question within 
10 (ten) working days from the receipt of the documentation prepared by the 
implementing Entity. This period is considered suspended if the documentation provided 
is irregular or incomplete and has to start again from the regularization date; 

c) A third installment, a balance in EUR 120.000,00 (euro one hundred twenty 
thousand/00), equal to 10% (ten percent) of the total amount, to be paid within 30 
(thirty) working days from the date in which the AICS Office certifies the successful 
outcome of the checks carried out on the final project report, its good execution, testing, 
as well as the administrative-accounting regularity of the report including the total costs 
actually incurred by the implementing Entity  for the project realization. In this case, the 
implementing Entity must also deliver the donation report to the beneficiaries - identified 
in the project document - of the movable assets taken in charge and the immovable 
properties possibly restored, without prejudice to the provisions of art. 8, second 
paragraph, of the present Contract. The AICS Office undertakes to carry out the checks in 
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question within 30 (thirty) working days from the receipt of the documentation prepared 
by the implementing Entity. This period is considered suspended in the event that the 
documentation provided is irregular or incomplete and has to start again from the 
regularization date. 

Article 5 
ELIGIBLE COSTS 

1. As part of the project referred to in this Contract, purchases of goods and services may be 
foreseen, as well as civil works of simple technical-professional execution, strictly functional 
and essential to the project. 

2. The incurred costs of the financial guarantee policies referred to in art. 3 of this Contract 
are also considered eligible.  

3. The eligible administrative costs are the expenses incurred by the implementing Entity's 
national headquarters, after the stipulation of this Contract for the project management, 
including the relative current expenses. The financial charge relating to administrative costs 
must not exceed 7% (seven percent) of the total costs actually incurred for the project and 
approved at the time of reporting the net of expenses relating to the guarantee. 

Article 6 
REPORTS AND FINANCIAL STATEMENTS 

1. The implementing Entity is required for financing disbursing in the terms provided for by 
art. 5 of the present Contract to submit to the AICS Office a report that includes the 
progress and a final report, accompanied respectively by an interim financial statement and 
a final financial statement, containing the incurred amount of expenses for the project. 

2. In any case, the intermediate report must be submitted within 3.5 months of the 
stipulation of the present Contract, regardless of whether or not the percentage of 
expenditure referred to in art. 4, paragraph 1 is reached. The final report submission and 
related financial statement in accordance with the originally proposed spending plan must 
take place within 30 (thirty) working days from the project completion. The Implementing 
Entity must also submit a report in the event of extraordinary conditions (e.g. temporary 
interruption of activities due to force majeure). 

3. The Implementing Entity undertakes to provide technical information on the progress of 
the projects and / or descriptive and financial data when requested by the AICS Office and 
to participate in the evaluation of the projects. 

Article 7 
PURCHASES 

1. The works and purchases of services and supplies relating to the project must be carried 
out according to the principles set out in art. 4, paragraph 1, of Legislative Decree no. 50 
dated April 18, 2016, and subsequent amendments and additions, and as indicated in the 
document "Management and financial statement guidelines for the execution of 
humanitarian aid projects". 
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2. The goods purchased for the program must be delivered - as a rule - to the local 
counterpart at the end of the activities as a donation from the European Union through the 
MADAD-RSCP programme entrusted to the Italian Agency for Cooperation to Development. 
The AICS Office can authorize a different destination of these assets with the emergence of 
new needs within the framework of the cooperation action of the general economy and to 
ensure greater timeliness in the interventions’ implementation. 

Article 8 
VERIFICATIONS AND CONTROL 

1. AICS and its foreign office can carry out checks at any time, if deemed necessary, 
regarding the progress of the Project and the results achieved up to that moment.  

Article 9 
CHANGES TO THE INITIATIVE 

1. Should circumstances arise such as to impose a modification for the planned project 
activities following the stipulation of this Contract, the Implementing Entity shall prepare a 
request for a non-expensive variation allowing to manage the unexpected circumstance 
while keeping the objectives and purposes of the intervention unchanged. 

2. The following variations are subject to prior authorization from the AICS Office: 

a) Requests for temporal extension of the project; 

b) The variations between items (A, B, C, D, E, and F as indicated in the Financial Plan); 

c) The variations including expense compensation in the project’s financial plan within the 
same item which are higher than 15% (fifteen percent) of the amount originally foreseen 
for the items. 

3. The following variations are not subject to prior authorization from the AICS Office: 

a) The variants that entail expense compensation in the project financial plan within the 
same item that do not exceed 15% (fifteen percent) of the amount originally foreseen for 
the item. 

In the case of variants not subject to authorization, these must in any case be indicated in 
the Reports, as well as communicated to the AICS Office. 

4. Under no circumstances, the Implementing Entity may request additional funds under 
this assignment. 

Article 10 
RESPONSIBILITY DURING THE EXECUTION OF THE PROJECTS 

1. The AICS Office assumes no responsibility for damages deriving from the implementation 
of the activities provided by the Project referred to in this Contract, as well as for the 
contractual and extra-contractual legal relationships concerning their execution, and the 
greater costs that may arise due to " force majeure "such as - by way of example and not 
limited to - war events, natural disasters, riots, etc. 
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2. The Implementing Entity is exclusively liable for any damage caused by its staff to persons 
and things belonging to third parties that may occur during the execution of the project 
referred to in this Contract. 

3. The Implementing Entity undertakes to:  

- Ensure the preparation of the necessary agreements with all the involved local 
authorities (in the case of imports, the exemption procedures issued by the local 
government or by the structure appointed by the same to manage the ongoing 
emergency situation must be mentioned); 

-  Comply with the current Italian legislation (also for possible integration of the 
guidelines’ contents) for any purchases of goods and services as well as civil works of 
simple technical-professional execution strictly accessories, functional and 
instrumentally indispensable to the project, and necessary for the implementation of 
the intervention; 

- Stipulate the necessary contracts with enterprises, local suppliers and technical staff 
operating in the projects; 

- The Implementing Entity must ensure that there is no detection of subcontractors, 
natural persons (including participants to workshops and/or trainings and recipients of 
financial support to third parties), in the lists of EU restrictive measures; 

- Provide the necessary supervision activities; 

- Take care of the transport of all supplies, coordinating with the AICS Office. 

Article 11 
VISIBILITY 

1. The Implementing Entity undertakes to carry out all the activities provided for in the 
specific annexes ensuring that they are known by the central, local, final beneficiaries, and 
international agencies present in the area as activities financed by the European Union 
through the MADAD-RSCP programme entrusted to the Italian Agency for Cooperation to 
Development. The implementing Entity undertakes a similar commitment in relation to the 
rehabilitation works and the goods distributed to the beneficiaries by reason of the 
financing in question. 

2. The implementing Entity is required, in relation to the project, to comply with the 
communication and visibility guidelines provided by the AICS Communication Office and in 
line with the EU Guidelines. 

Article 12 
TERMINATION OF THE ASSIGNMENT 

1. In the event of irregularities or non-compliance with the terms and / or conditions of this 
Contract by the implementing Entity, the AICS office notifies the implementing Entity of this 
irregularity or non-compliance, inviting it to carry out the fulfillment within a peremptory 
period of not less than 30 (thirty) days. 
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2. Except as provided in the following art. 13; the contract is considered terminated, if after 
the assigned term the implementing Entity has not fulfilled the obligation. 

Article 13 
RECOVERY OF PAID FUNDS IN THE EVENT OF IRREGULARITIES OR NON-COMPLIANCE 

1. In the event of irregularities or non-compliance with contractual terms and / or 
conditions, the implementing Entity is obliged to give back the received and unused funds, 
as well as the funds received and used in a manner different from the contractual purpose 
or illegitimately. The AICS office can also recover them by means of compensation. 

2. In case of failure to return the due sums within the indicated deadline, the AICS Office can 
proceed with the enforcement of the guarantee pursuant to art. 3 of the present Contract. 

Article 14 
FORCE MAJEURE CAUSES 

1. In case events occur due to "force majeure" - such as, by way of example, war events, 
natural disasters, public disorder, danger or particular situations of insecurity, etc. - which 
prevent the smooth running of the project activities, the implementing Entity shall notify 
the occurrence of the event, justifying and proving it, to the AICS Office, which reserves the 
right to initiate an assessment procedure. 

2. Upon the outcome of the aforementioned procedure, and within 30 (thirty) days of 
notification, the AICS Office shall notify the implementing Entity of the results of the 
procedure and, in case of ascertainment of the objective’s impossibility for continuing the 
activities, the project shall be suspended and eventually concluded. 

3. In the event of termination for reasons of force majeure, the incurred costs by the 
executing body are recognized, without prejudice to the provisions of the previous art. 13. 

Article 15 
CONFLICTS RESOLUTION 

1. Any disputes relating to the interpretation or execution of this present Contract, 
whatever their technical, administrative, or legal nature, which could not be resolved 
administratively, are referred to the exclusive jurisdiction of the Italian Judicial Authority, 
Court of Rome. 

Article 16 
APPLICABLE LAW 

1. For matters not covered by this present Contract, or not governed by Law no. 125/2014 
and the related implementation regulations, the provisions of the Italian Civil Code 
regarding contracts and obligations shall be applied, as well as the anti-mafia legislation 
pursuant to Legislative Decree no. 159/2011 and subsequent amendments 



Page 8 of 8 

Article 17 
SUSPENSION OF THE PROJECT 

1. The suspension is of an exceptional nature and is granted upon the occurrence of 
conditions that cannot be foreseen at the time of the initiative approval. 

2. AICS Office authorizes the suspension of a project in the presence of a reasoned request 
from the implementing Entity. During the possible suspension period, no expenses may be 
charged to the initiative, except the expenses that fulfill legal obligations. Any guarantee 
provided for the disbursement of advances must also be suspended. 

Article 18 
ENTRY INTO FORCE, AMENDMENTS, AND DURATION OF THIS CONTRACT 

1. The present Contract enters into force from the date of signature by the Parties and 
remains valid until the complete and exact fulfillment of all the obligations provided for 
therein. 

2. Any changes to this Contract must be agreed with in writing between the Parties. 

3. Project activities must be carried out within 7 months from the signing of this contract, 
except the provisions of the previous art. 12 and 14 or any subsequent extensions, if 
authorized by the AICS Office. 

Article 19 
DOCUMENTS CONSTITUTING AN INTEGRAL PART OF THE CONTRACT 

The Documents that form an integral part of this Contract are the following: 

a) Addendum N. 1 to the Contract; 

b) Summary Project Proposal; 

c) Financial plan; 

d) Statement(s) of Exclusivity; 

e) Guidelines for the management and financial report of humanitarian aid projects; 

 

Beirut, ___/___/________ 

 

For the Implementing Entity For AICS 

_____________________________ _____________________________ 

Claudio Ceravolo 

Legal Representative 

Alessandra Piermattei 

Head of AICS Beirut Office 
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